
Exhibit B-I 

Norfolk Southern Railway Company - Signal Engineering Department 
Ball-Park Estimate for Automatic Grade Crossing Warning Devices 

City/ State: Mt. Olive, il. 
Milepost: D-444.51 
Type Project: Modification G.C.W.D 
S&E Project: 04.0391 
Man Days: 0 

Road: Third St. N. 
DOTlAAR Number: 480 074P 
County: Macoupin 
State Project No.: 
File Number: 061 -04.436 

*** Purchases - Others *** 

Meals and Lodges: $ 6,380.00 

Rental of Equipment: $ 13,940.00 
(2 Trucks, 1 Backhoe wiTrailer 

and 1 Pipe-Pusher for: 20 Days) 

Construction Supervision Vehicle: $ 270.00 

Contingencies: $ 730.00 

Purchses -Others Total: 

*** Material and Additives *** 

$ 21,320.00 

Material Cost: 

Sales and Use Tax: 

$ 54,200.00 

$ 2.710.00 

Freight Charges: $ 5,140.00 

Material Total: $ 62,050.00 

*** Labor and Additives *** 

Labor Cost: 

a Day for: 20 Days) 
(4 Man Crew at $0.00 

$ 16,400.00 

Payroll Taxes and Overheads: $ 14,190.00 

Preliminary Engineering: $ 6,210.00 

Construction Supervision: $ 4,630.00 

Labor Total: $ 41,430.00 

Subtotal: $ 124,800.00 

Total Projectcost $ 124,800.00 
Credit (salvage/Scrap): - 0.00 

Estimate Date: 07/15/02 Estimated By: R. H. Ray 

Annual Maintenance Fee: $0.00 (If $0.00, does not apply) 

This Estimate Provided To Aid In Preparation And Planning 
Of This Project And Is Valid For One Year From Date. 



Exhibit 8-2 

Norfolk Southern Railway Company - Signal Engineering Department 
Ball-Park Estimate for Automatic Grade Crossing Warning Devices 

City! State: Mt. Olive, II. 
Milepost: D-444.74 
Type Project: Modification G.C.W.D. 
S&E Project: 04.0392 
ManDays: 0 

Road: Main St. 
DOT/AAR Number: 480 075W 
County: Macoupin 
State Project No.: 
File Number: 061-04.437 

*** Purchases - Others *** 

Meals and Lodges: $ 4,470.00 

Rental of Equipment: $ 9,760.00 
(2 Trucks, 1 Backhoe w/Trailer 

and 1 Pipe-Pusher for: 14 Days) 

Construction Supervision Vehicle: $ 190.00 

Contingencies: $ 770.00 

Purchses - Others Total: 

*** Material and Additives *** 

$ 15,190.00 

Material Cost: 

Sales and Use Tax: 

$ 35,800.00 

$ 1,790.00 

Freight Charges: $ 3,400.00 

Material Total: $ 40,990.00 

*** Labor and Additives *** 

Labor Cost: 

a Day for: 14 Days) 
(4 Man Crew at $0.00 

$ 11,480.00 

Payroll Taxes and Overheads: $ 9,930.00 

Preliminary Engineering: $ 4,160.00 

Construction Supervision: $ 3,250.00 

Labor Total: $ 28,820.00 

Subtotal: $ 85,000.00 

Total ProjectCost: $ 85,000.00 
Credit (salvage/Scrap): - 0.00 

Estimate Date: 07/15/02 Estimated By: R. H. Ray 

Annual Maintenance Fee: $0.00 (If $0.00. does not apply) 

This Estimate Provided To Aid In Preparation And Planning 
Of This Project And Is Valid For One Year From Date. 



Exhibit 8-3 

Norfolk Southern Railway Company - Signal Engineering Department 
Ball-Park Estimate for Automatic Grade Crossing Warning Devices 

City / State: 
Milepost: D-444.85 
Type Project: Modification G.C.W.D. 
S&E Project: 04.0393 
Man Days: 0 

Mt. Olive. II. Road: Second St. 
DOTiAAR Number: 480 0760 
County: Macoupin 
State Project No.: 
File Number: 061-04.438 

*** Purchases - Others *** 

Meals and Lodges: $ 6,380.00 

Rental of Equipment: $ 13,940.00 
(2 Trucks, 1 Backhoe w/Trailer 

and 1 Pipe-Pusher for: 20 Days) 

Construction Supervision Vehicle: 

Contingencies: 

$ 270.00 

$ 730.00 

Purchses - Others Total: 

*** Material and Additives *** 

Material Cost: $ 54,200.00 

$ 21.320.00 

Sales and Use Tax: 

Freight Charges: 

$ 2,710.00 

$ 5,140.00 

Material Total: $ 62,050.00 

*** Labor and Additives *** 

Labor Cost: 

a Day for: 20 Days) 

Payroll Taxes and Overheads: 

Preliminary Engineering: 

Construction Supervision: 

Labor Total: 

(4 Man Crew at $0.00 

Estimate Date: 07/15/02 

Annual Maintenance Fee; 

16,400.00 

14,190.00 

6,210 00 

4,630.00 

$ 41,430.00 

Subtotal: $ 124.800.00 

Total Projectcost $ 124,800.00 
Credit (salvage/Scrap): - 0.00 

Estimated By: R. H. Ray 

(If $0.00, does not apply) $0.00 

This Estimate Provided To Aid In Preparation And Planning 
of This Project And Is Valid For One Year From Date. 



Exhibit 8-4 
Norfolk Southern Railway Company - Signal Engneering Department 

Ball-Park Estimate for Automatic Grade Crossing Warning Devices 

City I State: 
Milepost: D-445.09 
Type Project: Modification G.C.W.D 
S&E Project: 04.0395 
Man Days: 0 

Mt. Olive, II. Road: Popular St. 
DOTIAAR Number: 480 078s 
County: Macoupin 
State Project No.: 
File Number: 061 -04.440 

***  Purchases - Others ***  

Meals and Lodges: $ 6,380.00 

Rental of Equipment: $ 13,940.00 
(2 Trucks, 1 Backhoe wnrailer 

and 1 Pipe-Pusher for: 20 Days) 

Construction Supervision Vehicle: $ 270.00 

Contingencies: 5 730.00 

Purchses - Others Total: 

**  * Material and Additives * * * 

Material Cost: 

Sales and Use Tax: 

Freight Charges: 

Material Total: 

Labor Cost: 

a Day for: 20 Days) 

Payroll Taxes and Overheads: 

(4 Man Crew at 50.00 

$ 21,320.00 

$ 54,200 00 

$ 2,710.00 

5 5,140.00 

$ 62,050.00 

* * *  Labor and Additives ***  

5 16,400.00 

5 14,190.00 

Preliminary Engineering: $ 6,210.00 

Construction Supervision: 

Labor Total: 

$ 4,630.00 

$ 41,430.00 

Subtotal: $ 124,800.00 

Total ProjectCost: $ 124,800.00 
Credit (satvage/Scrap): - 0.00 

Estimate Date: 07/15/02 Estimated By: R. H. Ray 

(if $0.00, does not apply) Annual Maintenance Fee: $0.00 

This Estimate Provided To Aid In Preparation And Planning 
Of This Project And is Valid For One Year From Date. 



Exhibit B-5 

Norfolk Southern Railway Company - Signal Engineering Department 
Ball-Park Estimate for Automatic Grade Crossing Warning Devices 

City/ State: Mt. Olive, il. 

Type Project: Modification G.C.W.D. 
S&E Project: 04.0396 
Man Days: 0 

Milepost: D-445.28 
Road: Eighth St. 
DOT/AAR Number: 480 079Y 
County: Macoupin 
State Project No.: 
File Number: 061-04.224 

*** Purchases - Others *** 

Meals and Lodges: $ 6,380.00 

Rental of Equipment: $ 13,940.00 
(2 Trucks, 1 Backhoe w/Trailer 

and 1 Pipe-Pusher for: 20 Days) 

Construction Supervision Vehicle: $ 270.00 

Contingencies: $ 730.00 

Purchses - Others Total: 

*** Material and Additives *** 

$ 21,320.00 

Material Cost: 

Sales and Use Tax: 

$ 54,200.00 

$ 2,710.00 

Freight Charges: $ 5,140.00 

Material Total: $ 62,050.00 

*** Labor and Additives *** 

Labor Cost: 

a Day for: 20 Days) 

Payroll Taxes and Overheads: 

Preliminary Engineering: 

Construction Supervision: 

Labor Total: 

(4 Man Crew at $0.00 

Estimate Date: 07/15/02 

16,400.00 

14,190.00 

6,210.00 

4,630.00 

$ 41,430.00 

Subtotal: $ 124,800.00 

Total ProjectCost $ 124,800.00 
Credit (salvage/Scrap): - 0.00 

Estimated By: R. H. Ray 

Annual Maintenance Fee: $0.00 (if $0.00, does not apply) 

This Estimate Provided To Aid In Preparation And Planning 
Of This Project And 1s Valid For One Year From Date. 



Exhibit 8-6 
31-Jan-03 

Round Figure Estimate for Grade Crossina Warning Devices 

CityIState: MT. OLIVE, IL 
MilePost: D-447.13 

State Proj. No.: 
S&&E Proj. 04.0300 
Man Days: 88 

Road: TR-457 
DOT/AAR: 480084V 

County: MACOUPIN 

File Number: 061-04.375 
AFE: 

***Purchases - Other'** 

Meals and Lodging: $7,290.00 

Rental of Equipment: $15,930.00 
(2 Trucks, 1 Backhoe w/ Trailer 
and 1 Pipe-Pusher for 22 Days) 

Construction Supervision Vehicle: $300.00 

Contingencies: $550.00 

Purchases - Other Total: $24,070.00 

*+* Material and Additives""" 

Material Cost: $69,200.00 

Sales and Use Tax: $3,460.00 

Material Handling & 

Material Total: 

$6,570.00 

$79,230.00 

***Labor and Additives*** 

Labor Cost: $18,740.00 
(4 man crew at $852.00 a day for: 22 days) 

Payroll Tax &&Overheads: $16,230.00 

Preliminary Engineering: $7,740.00 

Construction Supervision: 

Labor Total: 

55,290.00 

$48,000.00 

Subtotal: $1 51,300.00 

Credit: $0.00 
(Salvage/Scrap) 

Project Total: $151,300.00 

Estimated on: 31-Jan-03 Estimated by: rhray 

Estimate valid for 1 year from date of estimate 



Exhibit B-7 

. ... 

.:.:: .:.:. :.:.: 

::::: .:.:. :.:.: ... :. 
.:.,. 
::::: .:.: :,:.: .:.:. :,::: :,:.: .:.:. 

.::. 

. .  

..... WESTERN REGiON - ILLINOIS DIVISION 

.,. . . ... 

. .., 
KARNES (MT. OLIVE TWP.), MACOUPIN COUNTY, IL - TR 457 
MP D-477.13 - DOT 480-084V - ESTIMATE FOR PROPOSED CROSSING IMPROVE- 
MENTS AND RAISING OF PASSING TRACK FOR ILLINOIS COMMERCE COMMISSION 

2 TRACK; 40 'CROSSING LENGTH 

. . .  

. . .  ..... ..... 
;:;:i  ..... 

CROSSING GUARD TIMBERS 80 TRK. FT. 
ASPHALT (in place, inc. pav. cutting) 100 TONS 
RAIL, 132 Ib. BW 320 LIN FT. 
RAIL ANCHORS 394 EA. 
SPIKES 1.8 KEG 
TIE PLATES 197 EA. 
CROSSTIES (GRADE 5) 98 EA. 
BALLAST AND GRAVEL 500 TONS 
GEOTEXTILE 160 LINFT. 

TOTAL (INCLUDES 5% INVENTORY OR TAX ADDITIVES) 

. . . . . . . . . . . . . . . .  . . .  . . . .  . 

REMOVE EXISTING CROSSING LUMP SUM 
REHABILITATE TRACK STRUCTURE LUMP SUM 
INSTALL NEW CROSSING LUMP SUM 

TOTAL 

RAIL -6.1 TON 
SMALL SCRAP -2.0 TON 

TOTAL (CREDIT) 

COMPOSITE LABOR ADDITIVE (82.55%) 
USE OF EQUIPMENT 
Preliminary Engineering, Construction Supervision, Bill Preparation 

GRAND TOTAL 

25.00 
85.00 
26.75 
0.90 
56.00 
8.30 
26.00 
7.00 
3.00 

70.00 
70.00 

2,000 
8,500 
8,560 
355 
101 

1,241 
2548 
3,500 
480 

28.649 

1,200 
7,200 
1,600 

10,000 

8,255 
4,000 
3,000 

$53,404 
.: :. :.:.: 

:.:.: .:.:. .:.:. :.:.. .:.:. :.:.: .:.:. ::::: :.:.: .:.:. 

. .  ..... 
. . .  Estimate based on traffic control and barricades being provided by others, and full 

closure of road during construction. 
. . .  ..... ..... . .  

OFFICE OF PUBLIC IMPROVEMENTS -ATLANTA, GA 
DATE: 2/7/03 FILE: 120-1-5527 



PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE 
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD 

CITY OF MT. OLIVE, ILLINOIS 

Prepared by: Henry, Meisenheimer & Gende, Inc 
Date: 06/29/01 

THIRD NORTH STREET I 
ITEM QUANTITY UNIT UNIT PRICE COST 

Earth Excavation 60 CY $9.00 $540.00 
Embankment 80 CY $10.00 $800.00 
Aggregate Base Course ( I O  &Variable) 465 TON $22.00 $10,230.00 
Bituminous Materials (Prime Coat) 255 GAL $1.40 $357.00 
Bituminous Materials (Cover and Seal Coats) 765 GAL $1.10 $841 5 0  
Cover Coat Aggregate 16 TON $39.00 $624.00 
Seal Coat Aggregate 8 TON $39.00 $312.00 
Aggregate Surface Course (Variable Depth) 8 TON $27.50 $220.00 
Railroad Flaggers 4 DAYS $500.00 $2,000.00 
Railroad Protective Liability Insurance 1 L SUM $3,500.00 $3,500.00 
Seeding, Fertilizer & Mulch 0.1 AC $1 5,000.00 $1,500.00 
Erosion Control 1 L SUM $1,000.00 $1,000.00 
Mobilization & Demobilization 1 L SUM $1,650.00 $1,650.00 
Traffic Control and Protection 1 L SUM $3,500.00 $3,500.00 

Subtotal = $27,074.50 

Contingency (10%) = $2,707.45 

PROBABLE CONSTRUCTION COSTS FOR THIRD NORTH ST. = $29,781.95 

Exhibit @-I, page 1 



PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE 
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD 

CITY OF MT. OLIVE, ILLINOIS 

Prepared by: Henry, Meisenheimer 8, Gende, Inc. 
Date: 06/29/01 

I SECOND SOUTH STREET I 
ITEM QUANTITY UNIT UNIT PRICE COST 

Earth Excavation 
Embankment 
Aggregate Base Course (1 0 & Variable) 
Bituminous Materials (Prime Coat) 
Bituminous Materials (Cover and Seal Coats) 
Cover Coat Aggregate 
Seal Coat Aggregate 
Aggregate Surface Course (Variable Depth) 
Concrete Sidewalk Removal 
P.C. Concrete Sidewalk, 4" 
Trench Backfill 
Drainage Structure Removal 
Pipe Culvert Removal ( I O "  VCP) 
Pipe Culvert Removal ( I O  RCP) 
Pipe Culverts, 10" RCP 
Pipe Culverts, 15" RCP 
Flared End Sections, 15" RCP 
Pipe Tee's, 15" RCP 
Railroad Flaggers 
Railroad Protective Liability Insurance 
Seeding, Fertilizer & Mulch 
Erosion Control 
Mobilization & Demobilization 
Traffic Control and Protection 

65 
50 

420 
245 
735 

16 
8 

16 
300 
500 
45 

3 
88 
78 
12 

154 
3 
3 
4 
1 

0.1 
1 
1 
1 

CY 
CY 
TON 
GAL 
GAL 
TON 
TON 
TON 
SF 
SF 
CY 
EA 
FT 
FT 
FT 
FT 
EA 
EA 
DAYS 
L SUM 
AC 
L SUM 
L SUM 
L SUM 

$9.00 
$10.00 
$22.00 
$1.40 
$1.10 

$39.00 
$39.00 
$27.50 
$5.00 

$12.00 
$40.00 

$500.00 
$1 1 .oo 
$11.00 
$30.00 
$35.00 

$200.00 
$250.00 
$500.00 

$3,500.00 
$15,000.00 
$1,000.00 
$1,650.00 
$3,500.00 

Subtotal - - 

$585.00 
$500.00 

$9,240.00 
$343.00 
$808.50 
$624.00 
$312.00 
$440.00 

$1,500.00 
$6,000.00 
$1,800.00 
$1,500.00 

$968.00 
$858.00 
$360.00 

$5,390.00 
$600.00 
$750.00 

$2,000.00 
$3,500.00 
$1,500.00 
$1,000.00 
$1,650.00 
$3,500.00 

$45,728.50 

Contingency (10%) = $4,572.85 

PROBABLE CONSTRUCTION COSTS FOR SECOND SOUTH ST. = $50,301.35 

Exhibit C-2, page 1 



PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE 
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD 

CITY OF MT. OLIVE, ILLINOIS 

Prepared by: Henry, Meisenheirner & Gende, Inc. 
Date: 06/29/01 

I POPLAR STREET I 
ITEM QUANTITY UNIT UNIT PRICE COST 

Earth Excavation 
Embankment 
Aggregate Base Course (10" 8. Variable) 
Bituminous Materials (Prime Coat) 
Bituminous Materials (Cover and Seal Coats) 
Cover Coat Aggregate 
Seal Coat Aggregate 
Aggregate Surface Course (Variable Depth) 
Concrete Sidewalk Removal 
P.C. Concrete Sidewalk, 4" 
Concrete Curb and Gutter Removal 
Comb. Concrete Curb and Gutter 
Trench Backfill 
Drainage Structure Removal 
Pipe Culvert Removal ( I O  VCP) 
Pipe Culvert Removal (12" VCP) 
Pipe Culvert Removal (15" VCP) 
Pipe Culvert Removal (30'  VCP) 
Pipe Culvert Removal (15" RCP) 
Pipe Culverts, 12" RCP 
Pipe Culverts, 15" RCP 
Pipe Culverts, 24" RCP 
Pipe Culverts, 30" RCP 
Flared End Sections, 12" RCP 
Flared End Sections, 15" RCP 
Flared End Sections, 30" RCP 
Pipe Tee's, 30" RCP 
Manhole (5' Dia.) wiType 1 Frame and Closed Lid 
Street Signs 
Railroad Flaggers 
Railroad Protective Liability InSUlanCe 
Seeding, Fertilizer & Mulch 
Erosion Control 
Mobilization & Demobilization 
Traffic Control and Protection 
Proposed ROW 

100 
185 

1,066 
408 

1,124 
26 
13 
55 

925 
925 
60 
65 

300 
3 

25 
20 

190 
206 
12 
99 
47 

110 
226 

2 
2 
3 
1 
2 
2 
4 
1 

0.2 
1 
1 
1 

0.01 

CY 
CY 
TON 
GAL 
GAL 
TON 
TON 
TON 
SF 
SF 
FT 
FT 
CY 
EA 
FT 
FT 
FT 
FT 
FT 
FT 
FT 
FT 
FT 
EA 
EA 
EA 
EA 
EA 
EA 
DAYS 
L SUM 
AC 
L SUM 
L SUM 
L SUM 
AC 

$9.00 
$10.00 
$22.00 

$1.40 
$1.10 

$39.00 
$39.00 
$27.50 

$5.00 
$12.00 
$10.00 
$20.00 
$30.00 

$500.00 
$11.00 
$11.00 
$11.00 
$18.00 
$11.00 
$30.00 
$32.00 
$45.00 
$55.00 

$200.00 
$200.00 
$300.00 
$300.00 

$2,500.00 
$250.00 
$500.00 

$3,500.00 
$15,000.00 

$1,000.00 
$1,650.00 
$3,500.00 

$25,000.00 

Subtotal = 

$900.00 
$1,650.00 

$23,452.00 
$571.20 

$1,236.40 
$1,014.00 

$507.00 
$1,512.50 
$4.625.00 

$11,100.00 
$600.00 

$1,300.00 
$9,000.00 
$1,500.00 

$275.00 
$220.00 

$2,090.00 
$3,708.00 

$132.00 
$2,970.00 
$1,504.00 
$4,950.00 

$12,430.00 
$400.00 
$400.00 
$900.00 
$300.00 

$5,000.00 
$500.00 

$3,500.00 
$2,000.00 

$3,000.00 
$1,000.00 
$1,650.00 
$3,500.00 

$250.00 

$109,847.1 0 

Contingency (10%) = $1 0,984.71 

PROBABLE CONSTRUCTION COSTS FOR POPLAR ST. = $120,831.81 
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PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE 
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD 

CITY OF MT. OLIVE, ILLINOIS 

Prepared by: Henry, Meisenheimer & Gende, Inc. 
Date: 06/29/01 

I EIGHTH SOUTH STREET I 
ITEM QUANTITY UNIT UNIT PRICE COST 

Earth Excavation 
Embankment 
Aggregate Base Course (1 0" &Variable) 
Bituminous Materials (Prime Coat) 
Bituminous Materials (cover  and Seal Coats) 
Cover Coat Aggregate 
Seal Coat Aggregate 
Aggregate Surface Course (Variable Depth) 
Trench Backfill 
Pipe Culvert Removal (24" CMP) 
Pipe Culverts, 24" CMP 
Railroad Flaggen 
Railroad Protective Liability InSUranCe 
Seeding, Fertilizer & Mulch 
Erosion Control 
Mobilization & Demobilization 
Traffic Control and Protection 

50 
65 
350 
157 
471 
10 
5 

160 
1 1  
34 
98 
4 
1 

0.1 
1 
1 
1 

CY 
CY 
TON 
GAL 
GAL 
TON 
TON 
TON 
CY 
FT 
FT 
DAYS 
L SUM 
AC 
L SUM 
L SUM 
L SUM 

$9.00 
$10.00 
$22.00 
$1.40 
$1.10 
$39.00 
$39.00 
$27.50 
$40.00 
$17.00 
$24.00 
$500.00 

$3,500.00 
$15,000.00 
$1,000.00 
$1,650.00 
$3,500.00 

Subtotal = 

$450.00 
$850.00 

$7,700.00 
$219.80 
$518.10 
$390.00 
$1 95.00 

$4,400.00 
$440.00 
$578.00 

$2,352.00 
$2,000.00 
$3,500.00 
$1,500.00 
$1,000.00 
$1,650.00 
$3,500.00 

$31,242.90 

Contingency (10Y0) = $3,124.29 

PROBABLE CONSTRUCTION COSTS FOR EIGHTH SOUTH ST. = $34,367.19 
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Exhibit D 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT NO. 1033 

Date fl d-2/-& 

, Resolved to authori A Yo< 

to act as its designated agent in the processing of this Stipulated Agreement and 
that the City of Mount Olive is financially willing and able to bear the cost for the 
proposed improvements as may be assigned to it according to Section 7 of this 
Agreement. 


